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INTRODUCTION

G. E. Johnson Construction Company, Inc. (Contractor) has been selected by The Norman 
Municipal Authority, The City of Norman, the Owner, for The Norman Forward Indoor Aquatics 
and Multi-Sport Facility, known as the Young Family Athletics Center, located at Rock Creek 
Road and West 24th Avenue, Norman, Oklahoma.

The Architect for the project is FSB Architects, 5801 Broadway Extension Highway, Suite 500, 
Oklahoma City, Oklahoma 73118.

Project description:  The Young Family Athletic Center (YFAC) is a new approximate 122,000 
square foot facility built on a 12-acre site on the north side of Norman, OK.  The Young Family 
Athletic Center furthers the citizen-initiated Norman Forward mission to fund and create quality 
of life projects for the community.  This center was impart made possible by a generous $4 
million donation from the Young Family Foundation.   

The aquatic portion of the building will feature two pools:  an 8-lane 25-meter competition pool 
with adequate spectator seating and a 4-lane 25-meter pool used as a warm-up pool during 
swim competitions.  Men's and Women's Locker Rooms are located adjacent to the pools.  
When the pools are not being used for competitions, the citizens of Norman will have access to 
the pool for general use and swimming.

The Multi-Sport Gymnasium portion of the building, when completed, will each house 8 
basketball courts with 12 volleyball courts, which overlay the basketball courts.  The regulation-
size basketball court overlay two basketball courts and runs in the opposite direction.

Norman Regional Health System is developing the approximate 25,000 square foot space 
between the natatorium and multi-sport areas of the building.  This two-level space, NMotion, 
will serve as a sports and human performance center and physician clinics.  Other YFAC 
amenities include concessions, a small retail space, administrative offices, tournament and team 
breakout rooms, public restrooms, and other standard support areas.

Your firm is invited to submit a bid on the above-referenced project.  Bid proposals must be 
sealed bids delivered to The City of Norman, Accounts Payable Department, located at 201 
West Gray Street, Building C, Norman, OK 73069 or submitted electronically through Building 
Connected. 

All bids must be submitted on Contractor’s bid form(s) by 2:00 P.M. CDT on August 19, 2021.  
Bids will be publicly opened at The City of Norman Multi-purpose Conference Room, City Hall, 
201 West Gray Street, Norman, OK 73069, on August 19, 2021, at 2:15 P.M. CDT.  Bidders may 
request to join the live bid opening via the Microsoft Teams meeting by typing the following link 
into a web browser: https://bit.ly/YFACbid.  Bid tabs will be made available after all bids are 
tabulated.  Bids received after this time will not be considered.  E-mailed and Telephone bids 
will not be accepted.

https://bit.ly/YFACbid
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INSTRUCTION TO BIDDERS

Bid Forms and Bid Documents shall be obtained from Contractor.

 Bid Documents may be examined at the following locations:
Building Connected, Dodge/AGC Plan Room, and Southwest Bid News

 A Pre-Bid/Pre-Proposal Conference will be held at:
SE Rock Creek Road and West 24th Avenue, Norman, OK, on August 6, 2021, at 10:00 
A.M. CDT.

Submit proposals on Contractor’s Bid Form for each Bid Item.  Savings for combined bids will be 
prorated between Bid Items unless otherwise stated.

Bidders submitting combination bids for more than one Bid Item group must itemize the cost of 
each Bid Item group, which cost can be awarded separately at the discretion of Contractor, 
Owner, and the Architect.  Contractor reserves the right to reject any or all bids, and to award 
any or all portions of the Work to a bidder other than the low bidder.  All Bid Requirements and 
Contract Documents shall apply to all subcontract and material proposals.

The successful Bidder will be required to enter into an agreement with Contractor on 
Contractor’s standard Agreement.  No exceptions will be taken unless specifically agreed to in 
writing by Contractor prior to the bid date.  Bidders submitting their bid, without exception 
submit their consent to execute the Agreement without modification.

The “Subcontractor/Vendor Insurance Requirements and Compliance Form” (Attachment “A”) 
must be executed by this Bidder and this Bidder’s insurance agent and returned with the Bid 
Form by the bid date and time.  Failure to provide this form may be considered a non-
responsive bid.

All, a portion of, or none of the Alternates requested by the Contract Documents and/or 
Contractor may be used in the evaluation of the apparent low bidder for each Bid Item or 
combination of Bid Items.

Interpretation of Documents – Any seeming inconsistencies, or any matter seeming to require 
explanation, must be inquired into by the Bidder on or before 2:00 P.M. CDT on August 10, 
2021.  No interpretation of the meaning of the Plans, Specifications, or other pre-bid documents 
will be made to any Bidder orally.  Only interpretations made in conformity with the following 
procedure will be valid:
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Interpretations, either written or oral, by any of the Architect’s consultants will not be valid.  
Email all questions to Josh Young at youngj@gejohnson.com.  Every request for such 
interpretations should be in writing, addressed to Contractor, and, to be given consideration, 
must be received by Contractor before 2:00 P.M. CDT on August 10, 2021.

Any and all interpretations and any supplemental instructions will be issued electronically.

Failure of any Bidder to receive any such interpretation or supplemental instruction shall not 
relieve such Bidder from any obligation under this bid as submitted.

All interpretation or supplemental instruction so issued shall become a part of the Contract 
Documents.

Bid Substitutions – Items herein and specified under manufacturer names and catalog numbers 
are intended as a basis of quality and not as a closed Specification, unless noted otherwise.  
Items other than those specifically named in the Specifications or as shown on the Drawings 
will be considered and encouraged, provided a written request for approval of such items is 
received by Contractor by 2:00 P.M. CDT on August 10, 2021.  Each request for substitution 
must be accompanied by complete catalog sheets and other pertinent data, which will allow 
proper evaluation of the items proposed for use.  If, in the Architect’s opinion, the item or items 
proposed for use are equal to the items specified in design, quality, material, and function, an 
Addendum listing all such items approved for use will be issued.  Request for approval received 
after the above time and date will not be considered.  Bidders shall base their bid only on the 
use of the items specifically named in the Specifications, or on the Drawings, or as approved by 
Addendum issued by the Architect.  Changes or substitutions will not be considered after the 
award of the Agreement, except those that will result in a better job and savings to and 
approved by the Owner.

Awarding Projects – Subcontractors and/or Vendors need to be aware that one Agreement may 
be issued for all buildings and not as individual projects.  This also means that adequate 
materials, labor, equipment, and supervision will be provided so as not to impede any of the 
project schedules.

Bidder shall initial each page of the Specific Trade Requirement and return with Bid Forms.  This 
document will supersede Subcontractor’/Vendor’s proposal qualifications and exclusions.  This is 
a requirement for consideration as a complete Bid.

mailto:youngj@gejohnson.com
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BID PROPOSAL FORM 
 
 
    
Bidding Company  Date of Bid Proposal 
 
    
Address  Contact Name 
 
    
City, State  Zip  Telephone Number 
 

 

Gentlemen: 
 
In accordance with the plans, dated  July 26, 2021 , and Specifications for the project known 

as The Norman Forward Indoor Aquatics and Multi-Sport Facility, known as the Young Family 

Athletics Center, for The Norman Municipal Authority, Owner, and prepared by FSB Architects, 

Architect, and G. E. Johnson Construction Company, Inc.’s Bid Requirements, dated August 19, 

2021, for the contract price specified below, subject to additions and deductions according to 

the terms of the Contract Documents, the undersigned proposes to furnish all labor, material, 

equipment, hoisting, scaffolding, complete as required, to complete the following sections of 

work, as defined in the Contract Documents, for the following sum: 

 
Bid Item No. _____ Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Furnish Payment and Performance Bonds Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Alternates Specified Number ______ Dollars (Add/Deduct) $  

   and 00/100 Dollars 
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BID PROPOSAL FORM (continued) 

 

 

Alternates Voluntary __________________ Dollars (Add/Deduct) $  

   and 00/100 Dollars 

 
 
 

Bid Item No. _____ Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Furnish Payment and Performance Bonds Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Alternates (if any) Dollars (Add/Deduct) $  

   and 00/100 Dollars 
 
Alternates Voluntary __________________ Dollars (Add/Deduct) $  

   and 00/100 Dollars 

 
 
 
Bid Item No. _____ Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Furnish Payment and Performance Bonds Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Alternates (if any) Dollars (Add/Deduct) $  

   and 00/100 Dollars  
 
Alternates Voluntary __________________ Dollars (Add/Deduct) $  

   and 00/100 Dollars 
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BID PROPOSAL FORM (continued) 

 
 
 
Bid Item No. _____ Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Furnish Payment and Performance Bonds Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Alternates (if any) Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Alternates Voluntary __________________ Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Alternates Voluntary __________________ Dollars (Add/Deduct) $  

   and 00/100 Dollars 

 

 

Bid Item No. _____ Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Furnish Payment and Performance Bonds Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Alternates (if any) Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Alternates Voluntary __________________ Dollars (Add/Deduct) $  

   and 00/100 Dollars 

Alternates Voluntary __________________ Dollars (Add/Deduct) $  

   and 00/100 Dollars 
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BID PROPOSAL FORM (continued) 
 

Amounts shall be shown both written and in figures.  In case of discrepancy between the word 
amount and the figure, the word amount will govern. 
 
This bid proposal shall be valid for sixty (60) days following the date of bid. 
 
The undersigned agrees to and accepts all language and terms in the Bid Requirements. 
 
If awarded the project through a Subcontract Agreement or Purchase Order Agreement, the 
undersigned agrees to execute the Subcontract Agreement within ten (10) days of receipt and 
the Purchase Order Agreement within five (5) days of receipt, including the required insurance 
policies, the required Certificate of Liability Insurance, Payment Bond and Performance Bond (if 
required), and Labor and Material Bond (if required). 
 
The undersigned understands that G. E. Johnson Construction Company, the Owner, and the 
Architect reserve the right to reject any and/or all bid proposals. 
 
The following items are required to be submitted with the bid proposal: 
 

o Bid Proposal Form and Bid Proposal Form Unit Prices  
o Specific Trade Requirement(s) 
o Payment / Performance Bond Rate (listed on bid form) 
o Bid Bond / Bid Security (if bid exceeds $50K) 
o Business Relationship Affidavit 
o Certificate of Nondiscrimination 
o False information Affidavit 
o Statement of Non-collusion 
o Asbestos Prohibition for Public Works Projects 
o Signed/Completed Subcontractor/Vendor Insurance Requirements and 

Compliance Statement 
 
  
Bidding Company’s Name 
 

By:  ATTEST:     
                       Signature 

   

          Printed or Typed Name 

   SEAL: 
                       Title 

Date:    
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BID PROPOSAL FORM UNIT PRICES

Bidding Company Date of Bid Proposal

Address Contact Name

City, State  Zip Telephone Number

Mass Excavation $  per cubic yard (in place measure)
and 00/100 Dollars

Trench Excavation (including haul off) $  per cubic yard (in place measure)
and 00/100 Dollars

Earth Fill $  per cubic yard (in place measure)
and 00/100 Dollars

Mass Rock Removal (including haul off) $  per cubic yard (in place measure)
and 00/100 Dollars

Trench Rock Removal (including haul off) $  per cubic yard (in place measure)
and 00/100 Dollars

Unsuitable Soil (including haul off) $  per cubic yard (in place measure)
and 00/100 Dollars

Graded Aggregate Base in Place $  per ton
and 00/100 Dollars
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BID PROPOSAL FORM UNIT PRICES (continued)

      Standard Rate       Overtime Rate

1. Laborer $__________ per hour $__________ per hour

2. Operator $__________ per hour $__________ per hour

3. Foreman $__________ per hour $__________ per hour

4. Superintendent $__________ per hour $__________ per hour

5. Other ____________ $__________ per hour $__________ per hour

6. Other ____________ $__________ per hour $__________ per hour

Provide number of manhours, identify and include sub-tier.

NOTE: Each bid proposal shall include all unit prices listed that are applicable.  Unit prices shall 
include all costs, such as materials, labor, equipment taxes, submittals, markups with 
fee, etc.  Unit prices will be considered in awarding the Work.  Insert “NA” for unit prices 
not affecting the Work.  All blank spaces shall be filled in.  Any and all unit prices may 
be rejected and considered negotiable should the amounts be in excess of acceptable 
and competitive unit prices.

BIDDER:  DATE:  

DELIVERY AND COMPLETION DATES

Bidder shall provide their anticipated delivery dates and completion times as requested.  Time is 
of the essence in the completion of this project and your response will be a consideration in the 
award of the agreement.

Identify the Work by specification section or specification section number and the anticipated 
time for completion in calendar days.
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BID PROPOSAL FORM UNIT PRICES (continued)

Delivery and Completion: 

Specification 
Section

Completion of Shop 
Drawings after Contract 

Award

Delivery of Major 
Equipment or Materials 

after Approval Installation Time 
after Delivery
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Prior to the commencement of any work, Subcontractor/Vendor shall purchase and maintain, at its 
expense, the following types of insurance coverage and limits of liability. These insurance requirements 
and the obligations of the indemnification language that is part of this Agreement shall also apply to 
anyone hired by you to Work under this Agreement. 
 

 
A. Commercial General Liability (Occurrence Form) 

 
Combined Bodily Injury and Property Damage Liability: 
 
 General Aggregate $2,000,000 
 Products – Completed Operations Aggregate $2,000,000 
 Each Occurrence $1,000,000 
 Personal Injury $1,000,000 
 
The following are standard coverages provided under a Commercial General Liability policy.  If your 
General Liability policy does not include these, they must be added by endorsement. 
 
• Premises/Operations. 
• Contingent liability for work performed by Subcontractors/Vendors. 
• Explosion, Collapse, and Underground. 
• Broad Form Property Damage (including Completed Operations). 
• Personal Injury liability (with contractual exclusion deleted). 
• Contractual liability coverage sufficient to meet the requirements of the indemnification 

obligations of this Agreement. 
 

The following General Liability coverages are required: 
 
• Per Project aggregate. 

 
• G. E. Johnson Construction Company, Inc. and Owner, their subsidiaries, directors, officers, 

employees, and agents shall be included as Additional Insured for Ongoing Operations (Form   
CG 20 10 04/13) and for Completed Operations (Form CG 20 37 04/13), or their equivalent to 
the extent permitted by law (must not cover vicarious liability only), under 
Subcontractor’s/Vendor’s policy. 
 

• Additional Insured Status 
 
• The inclusion of "G. E. Johnson Construction Company, Inc. and the Owner, including 

subsidiaries, directors, officers, employees and agents" language must be expressly stated on 
the Additional Insured endorsement. The following alternate phrases in the "Schedule" 
section will be accepted: 
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• “Blanket Coverage” 
• “As per written contract/agreement” 
• "Any person or organization that the named insured is required to name as an Additional 

Insured by reason of a written contractual provision"  
 

• A blank "Schedule" section is not acceptable on the Endorsements. 
• The Additional Insured endorsement shall provide that any person or organization that 

Subcontractor is required to add as an Additional Insured under the contract or agreement 
shall be added as an Additional Insured. 
 
• No exclusion or language which limits the Subcontractor’s Additional Insured coverage to 

apply in favor of only that party “for whom” Subcontractor is performing operations. 
 

• Upon contract award, Subcontractor/Vendor shall provide copies of additional 
insured endorsements to G. E. Johnson Construction Company, Inc. 
 

• The policy shall be endorsed to be primary and non-contributory with any insurance 
maintained by G. E. Johnson Construction Company, Inc. and Owner, their subsidiaries, directors, 
officers, employees and agents and may not include terms which make the coverage afforded to 
an additional insured excess to other insurance on which such insured is also an additional 
insured. 
 

• The following exclusions are absolutely prohibited and shall not be included in Subcontractor’s 
policy if applicable to the work: 
 
• No exclusion for “third-party action over suits” or any similar restriction of coverage 

applicable to claims brought against others by an employee of Subcontractor or its 
subcontractors. 

• No damage to Work performed by Subcontractor exclusion (CG 22 94 or similar). 
• No exclusion for subsidence, which is specifically prohibited for any work involving 

excavation, soil stabilization, earth retention, concrete, structural steel, landscaping, 
waterproofing, fire protection, and plumbing. 

• No “residential” exclusion that would void or restrict coverage due to the nature of the Work. 
• No exclusion for low-level radioactive isotopes. 

 
Subcontractor/Vendor shall maintain General Liability coverage, including Products and Completed 
Operations Insurance, and the Additional Insured and Primary and Non-contributory coverage as 
specified in this Attachment through the expiration of the statues of limitation and repose applicable 
to the Work. Subcontractor/Vendor shall continue to provide evidence of such coverage to Contractor 
on an annual basis during the aforementioned period, including all of the terms of the insurance and 
indemnification requirements of this Agreement.   
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B. Workers’ Compensation and Employer’s Liability 
 

 Coverage A:  Statutory Coverage As required by the state in which   
  the Work is performed.  
    
 Coverage B:  Employer’s Liability Coverage $100,000 Each Accident 
  $500,000 Disease, Policy Limit 
  $100,000 Disease, Each Employee  
 
Policy coverage terms and conditions to include: 
 

• Employers Liability/Stop Gap Liability if work is performed in the states of Washington, 
Wyoming, Ohio, or North Dakota. 

  
All Self-Insured Workers Compensation coverage must be approved by G. E. Johnson 

Construction Company, Inc., prior to commencement of the Subcontractor Agreement.  If G. E. 
Johnson Construction Company, Inc., determines acceptable, Subcontractor must provide evidence of 
approval by the applicable state for the Self-Insured Workers Compensation Program. 
 
 

C. Business Auto Policy 
 
 Combined Bodily Injury and Property Damage Liability 

 (Combined Single Limit) $1,000,000 Each Accident 
 
 Liability Coverage Any Automobile OR 
  Owned or Scheduled, and Non- 
  Owned and Hired Automobiles 
 
 Additional Insured Coverage in favor of Contractor 
  and Owner 
 
If hauling of hazardous waste is part of the Scope:  Automobile Liability Insurance with a $1,000,000 
combined single limit per occurrence for bodily injury and property damage applicable to all 
hazardous waste hauling vehicles, and include MCS 90 endorsement and the ISO Form CA 9948 
(Pollution Liability Broadened Coverage for Business Automobile). 
 

 
D. Umbrella Policy 

 

$1,000,000 Each Occurrence/$1,000,000 Aggregate Excess of the Employer’s Liability, Commercial 
General Liability, and Automobile Liability on a following form basis. 
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The Subcontractor will be required to carry Umbrella Liability minimum limits of $5,000,000 Each 
Occurrence/$5,000,000 Aggregate Excess of Employer’s Liability, Commercial General Liability, and 
Automobile Liability on a following form basis if the Subcontractor is providing work including but not 
limited to any of the following:  building envelope, crane operation, caissons, piling, soil stabilization, 
underpinning, tunneling, cofferdams, dewatering, earth retention systems, excavation, and structural 
elements of the building. 
 
All coverage and terms required under the Commercial General Liability, Automobile Liability and 
Employer’s Liability must be included on the Excess/Umbrella Liability policy. 

 
 
E. Professional Liability Policy  
 

This Section E is applicable to Subcontractor and any sub-subcontractor of any tier that is providing 
any professional services, including but not limited to:  design, architecture, engineering, testing, 
surveying, or design/build services, temporary engineering, engineered excavations and shoring 
systems, post-tension supply, structured steel, specialized millwork that is performance specified, 
roofing or waterproofing systems, curtainwall, mechanical, fire protection systems, electrical, fire 
alarm systems.  
 
Subcontractor and all sub-subcontractors providing professional services shall provide and maintain 
Professional Liability Insurance coverage.  The policy coverage shall be effective (retroactively, if 
applicable) from the date of commencement of all professional activities in connection with the 
Scope. Coverage shall include coverage for contractual liability. If commercially available, the policy 
shall provide a waiver of subrogation in favor of Contractor and Owner. The Subcontractor and sub-
subcontractors shall maintain for the statute of repose, following completion of the project. Any 
erosion of insurance limits required will be reinstated to the required amounts prior to commencing 
the contracted work and if during the contracted period claims are made against the design 
professional’s policy the necessary reduction of available limits will be repurchased to the 
contractually required amounts. 
 
 Each Occurrence $1,000,000 
 
 Aggregate $1,000,000 
 
 Maximum allowable deductible - to be  
 paid by Subcontractor $25,000  
 
 

F.  Pollution Liability Policy  

 
This Section F is applicable to Subcontractor and any sub-subcontractor of any tier that are providing 
work related to environmental services, building enclosure systems, plumbing, heating, ventilation, 
air conditioning, drywall, insulation, building foundations, or any work which includes Microbial 
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Matter, Mold, Fungi, or Bacteria and any work which will involve the use of hazardous materials.  
Subcontractor and all applicable sub-subcontractors must provide and maintain a separate Pollution 
Liability Insurance policy including coverage for but not limited to claims arising out of all hazardous 
material and hazardous waste remediation, storage, transportation, clean-up and disposal. Pollution 
Liability policy must include defense expenses and contractual liability coverage aligned with 
indemnification obligation of Subcontract Agreement. Additionally, the Pollution Liability Insurance 
policy shall name Contractor and Owner as Additional Insureds and provide a waiver of subrogation 
in favor of Contractor and Owner. 
 

 Each Occurrence  $1,000,000 
 
 Aggregate   $1,000,000 
 
 Maximum allowable deductible – to be 
 paid by Subcontractor  $25,000 
 

If the Subcontractor’s work includes remediation of asbestos or mold, then the minimum limits 
required shall be: 
 
 Each Occurrence $5,000,000 
 
 Aggregate $5,000,000 
 
 Maximum allowable deductible – to be  
 paid by Subcontractor $25,000 

  
 
G.  Equipment Floater Policy  

 
Subcontractor shall maintain, at its sole cost and expense, insurance to protect its equipment, tools 
and materials against risk of loss, with sufficient limits to cover the value of all of the equipment, 
tools and materials Subcontractor may use in performance of the Work. Subcontractor is solely 
responsible for any deductibles, self-insured retentions or uninsured losses for any reason arising out 
of Subcontractor’s obligations of this section. Coverage shall include equipment 
leased/borrowed/rented by Subcontractor.  

 
 

H.  Unmanned Aerial Systems Liability Insurance (“Drone” Insurance) 
 

If, as part of the performance of the Work, Subcontractor operates any “Unmanned Aerial System” or 
“UAS”, or hires any such operations through a vendor or sub-subcontractor, Subcontractor shall 
provide and maintain liability insurance for operations of the UAS.  This liability insurance shall be 
provided by either a separate aviation policy or an endorsement to the general liability policy required 
hereunder, provided that the limit of liability shall be no less than $1,000,000 per occurrence.  
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Regardless of the form of insurance provided, Contractor, Owner, and any other party as required by 
Contractor shall be included as additional insureds and a waiver of subrogation apply in favor of all 
additional insured parties.  Subcontractor shall require compliance with these same terms and 
conditions of any subcontractor or vendor whom it engages in the use or operation of a UAS. 
 
Subcontractor further acknowledges and agrees that it is solely responsible for the airworthiness of 
any such aircraft.  Subcontractor also warrants, that at a minimum, all aircraft will be registered, 
maintained and operated in accordance with:  (a) All applicable manuals inclusive but not limited to 
the manufacturers and operators maintenance and operations manuals; (b) Federal Aviation 
Regulations, Mandatory Advisory Circulars or other Airworthiness Directives issued by the FAA; (c) 
The manufacturer’s airworthiness limitations; (d) Manufacturer or FAA mandated inspection 
schedules, overhaul schedules, and calendar retirement dates; and (e) Service Bulletins. 
 
For the purposes of this Section H, “UAS” includes all elements required for flight including but not 
limited to ground control stations, data links, dashboards, applications, survey equipment and the 
unmanned aerial vehicle (“UAV” or “Drone”) of the subject unmanned system.  UAS, UAV, and Drone 
are used interchangeably in this agreement. 

 

 
I.   Leased Employees 

 

Use of leased employees by Subcontractor is expressly prohibited without Contractor’s written 
approval.  If permitted by Contractor, Subcontractor shall provide Contractor with a complete copy of 
Agreement with the Leasing Company.  Leasing Company shall provide worker’s compensation and 
employer’ liability with coverage limits in amounts no less than Subcontractor insurance requirement 
under Section B above.  The workers’ compensation and employers’ liability coverage provided to and 
for the leased employees by the payroll, shall be evidenced and include an Alternate 
Employer/Leased Employee Endorsement, naming Subcontractor and Contractor as the alternate 
employers.  The employer’s liability must be scheduled under applicable umbrella (except in state 
where employer’s liability is unlimited).  Leasing Company shall provide a waiver of subrogation in 
favor of Subcontractor and Contractor. 

 

 

J. Other Required Insurance Coverage Where Exposure Exists 
 

The following insurance shall be required by the Subcontractor and sub-subcontractors to the extent 
that such activities exist in the performance of Work under this Subcontractor. 
 
Railroad Liability – If Work is performed within 50 feet of a railroad right-of-way or affecting 
railroad property, including but not limited to tracks, bridges, tunnels, and switches, Subcontractor’s 
general liability coverage shall be endorsed to include terms no less broad than ISO for CG 2417 
(Contractual Liability Railroads).  Furthermore, at option of Contractor and Owner or the railroad, 
Railroad Protective Liability insurance are to be determined on a per project basis. 
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Watercraft Liability – If any of the Subcontractor’s Work be performed on or over navigable 
waterways or involves the use of any vessel, limits for this coverage are to be provided and approved 
by Contractor in writing. 
 
Aircraft Liability – If the Subcontractor’s Work includes use of any owned, leased, chartered, or 
hired aircraft of any type (specifically excluding unmanned aerial vehicles as required under Section E 
hereunder) on the project, minimum limits in an amount not less than $10,000,000 per occurrence 
including Passenger Liability shall apply. 
 
Cyber Liability 

 

If Subcontractor will be providing services in which they would be working with confidential or private 
information then Cyber/Network Security and Privacy Liability Insurance shall be required in an 
amount of not less than $1,000,000 combined single limit to cover civil, regulatory and statutory 
damages, contractual damage, as well as data or infringement of right to privacy, consumer data 
protection law, confidentiality or other legal protection for personal information, as well as 
confidential information of Contractor or Contractor Clients. 
 
Electronic Data Liability Insurance 
 
If Subcontractor will be providing work that is in or adjacent to a server room or data center, then 
Subcontractor shall provide Electronic Data Liability Insurance with minimum limits of $1,000,000 
each claim.  Coverage shall be on written ISO Policy form CG 00 65 12 07, or its functional 
equivalent.  Retro date shall be on or before the date Subcontractor commenced the Work.  
Coverage shall include Contractor and Owner as Additional Insured.  Subcontractor may also provide 
coverage through the general liability policy endorsed with ISO Endorsement CG 04 37 04 13. 
 
 

K. Deductibles and Self-Insured Retentions (SIR) 
 

Any self-insured retention or deductible in excess of $25,000 must be: (a) Declared to Contractor; (b) 
Clearly identified on the certificate of insurance; and (c) Subject to Contractor’s review and approval.  
No SIR’s will be accepted under the general liability policy.  Funding of deductibles and/or self-
insured retentions maintained by Subcontractor shall be the sole responsibility of Subcontractor, 
including any deductible or self-insured retentions applicable to coverage afforded to Contractor or 
other required additional insured. 
 
 

L. Certificates of Insurance 
 

Upon contract award, the Subcontractor/Vendor shall furnish a certificate of insurance to show that 
the insurance specified in this Agreement is in force, stating policy numbers, dates of expiration, 
deductibles, self-insured retentions, limits of liability, and coverages thereunder.  A Sample Certificate 
is provided.   
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M.   Waiver of Subrogation 
 

All insurance coverages maintained by Subcontractor shall include a waiver of any right of 
subrogation of the insurers thereunder in favor of Additional Insureds and all of their respective 
assigns, subsidiaries, affiliates, employees, insurers and underwriters, and of any right of the insurers 
to any set-off or counterclaim or any other deduction, whether by attachment or otherwise, in 
respect of any liability of any person insured under any such policy (Workers Compensation – where 
permitted).  Subcontractor further waives all claims and all rights of subrogation against Additional 
Insureds’ other contractors and all of their respective assigns, subsidiaries, affiliates, employees, 
insurers and underwriters for loss of, or damage to, Subcontractor’s Scope, tools, machinery, 
equipment, material, supplies, or any other losses within the scope of any insurance maintained by 
Subcontractor.  If any of the Additional Insureds is partially or wholly self-insured, then the waiver of 
subrogation shall apply as if they were in fact covered by their own insurance. 
 
If required under the Builder’s Risk section of the Prime Contract:  Contractor and Subcontractor 
and/or Vendor waive all rights against (a) each other and any of their vendors, agents and 
employees, each of the other, and (b) the Owner, the Architect, the Architect’s consultants, separate 
contractors, and any of their subcontractors/vendors, sub-subcontractors, agents and employees for 
damages caused by fire or other perils to the extent covered by property insurance provided under 
the Prime Contract or other property insurance applicable to the Work, except such rights as they 
may have to proceeds of such insurance held by the Owner as fiduciary. Subcontractor/Vendor shall 
require of subcontractor/vendor agents and employees by appropriate contracts, written where 
legally required for validity, similar waivers in favor of other parties enumerated herein.  A waiver of 
subrogation shall be effective as to a person or entity even though that person or entity would 
otherwise have a duty of indemnification, contractual or otherwise, did not pay the insurance 
premium directly or indirectly, and whether or not the person or entity had an insurable interest in 
the property damaged. 
 
 

N. Special Provisions 
 

All policies are to be written through companies duly entered and authorized to transact that class of 
insurance in the state in which the project is located.  The Insurance Companies must have an A.M. 
Best rating of A-, VI or better in the most recent Best’s Key Rating Guide. 
 
In the event that any direct or lower tier subcontractor has in force any insurance with coverages 
broader and/or limits higher than the minimum coverage amounts required hereunder: (a) such 
broader coverages and higher limits shall insure and be available to all additional insureds and (b) 
this Agreement shall be deemed to require such broader coverages and higher limits. 
 
Approval, disapproval or failure to act by the Contractor regarding any insurance supplied by the 
Subcontractor/Vendor shall not relieve the Subcontractor/Vendor of full responsibility or liability for 
damages and accidents.  Neither shall the bankruptcy, insolvency or denial of liability by the 
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insurance company exonerate the Subcontractor/Vendor from liability.  Contractor shall make no 
special payments for any insurance that the Subcontractor/Vendor may be required to carry; all are 
included in the Agreement price and in the Agreement unit prices.  The Subcontractor/Vendor shall 
require all sub-subcontractors to procure and maintain all insurance as set forth in this Agreement. 
 
Certified copies of policies, including all endorsements, shall be provided to Contractor within five (5) 
business days of Contractor’s written request.  Such policies shall not contain any exclusions or 
restrictions that are unacceptable to Contractor, in its sole discretion, or otherwise applicable to the 
Work.  If Subcontractor fails to provide or maintain the insurance required by this Agreement, 
Subcontractor agrees to reimburse Contractor for any additional premiums or deductible amounts 
that Contractor has to pay due to Subcontractor’s failure to comply. 
 
 

O.  Insurance Compliance Statement 

Insurance Requirements and Compliance Statement 

 

Subcontractor/Vendor hereby confirms this insurance exhibit has been submitted to their designated 
insurance broker.  Subcontractor/Vendor confirms that Subcontractor/Vendor meets the insurance 
requirements contained in G. E. Johnson Construction Company, Inc.’s Agreement, including its 
Attachments. Subcontractor/Vendor understands that failure to provide the required coverage may be 
considered as non-compliance to the Agreement.  Subcontractor’s/Vendor’s designated insurance 
broker shall fill out the compliance statement and verify coverage below. 
 

No Restrictive Endorsements 
 

• If applicable to the Work to be performed, the policies contain no residential or multi-family 
exclusion.    

• If applicable to the Work to be performed, the policies contain no subsidence or earth movement 
exclusion.  

• The policies contain no contractual coverage, indemnification and/or hold-harmless exclusion. 

• The policies contain no damage to work performed by subcontractor exclusion (CG 22 94 or 
similar). 

Required Liability Coverage 
 

• The policies list the General Contractor and Owner as Additional Insured.  

• The policies provide Additional Insured status for on-going operations (CG 20 10 04/13, or its 
equivalent). 

• The policies provide Additional Insured status for completed operations (CG 20 37 04/13, or its 
equivalent).  

• The policies’ Additional Insured coverage is not limited to vicarious liability. 

• If applicable to the Work to be performed, the policies have primary or supplemental coverage 
for exterior insulation and finish system (EIFS).  
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• If applicable to the Work to be performed, the policies have primary or supplemental coverage 
for mold or indoor air quality. 

 

The Following Required Endorsements shall be attached to the Certificate of Insurance 

 

• General Liability Endorsements 

• Additional Insured status for on-going operations completed operations (CG 20 10 04/13 
and CG 20 37 04/13, or their equivalent). 

• Primary and Non-contributory for Additional Insured status (this coverage can be 
included in the Additional Insured endorsement for ongoing and completed operations). 

 

• Workers’ Compensation  

• Waiver of Subrogation  

 

 

This Subcontractor’s/Vendor’s Commercial General Liability Insurance provider’s rating in the most 

recent A.M. Best’s Key Rating Guide is:      . 

 

SUBCONTRACTOR / VENDOR: INSURANCE AGENT: 
                    Affix Seal of Corporation 
 
Company    Agency    
 
By    By   
 
Title   Title   
 
Date   Telephone    
 
   Date   
SEAL 
 

 

 

 

 
Revised 9.4.2019 
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SCHEDULE/COORDINATION 
 
A. Subcontractor/Vendor (hereinafter referred to as “Subcontractor”) agrees to perform its Work in 

accordance with G. E. Johnson Construction Company, Inc.’s (hereinafter referred to as “Contractor”) 
current project schedule, using the earliest of the start and finish dates.  The start of each installation 
activity must be coordinated with the Contractor prior to moving onto the jobsite.  Any deviation from 
the current schedule must be approved by Contractor.  It is understood the Construction Schedule 
may be revised by Contractor with subsequent updated schedules without changing any terms or 
conditions of the agreement.  No additional compensation will be paid for overtime to maintain the 
schedule. 

 
B. The date of the beginning and the time for completion of the Work as specified in the Subcontract 

Agreement or Purchase Order Agreement and Schedule are essential conditions of the agreement. 
 
C. Upon award of Subcontract or Purchase Order, each Subcontractor shall submit to Contractor a 

detailed man-loaded schedule showing compliance with Contractor’s project schedule dates.  The 
schedule will be updated monthly, at a minimum.  Subcontractors will be requested to participate in 
the schedule updates.  Whether present or not, Subcontractors shall adhere to the results of the 
schedule updates. 

 
D. Lean Construction – Contractor will at its option employ lean construction principles on this project.  

Subcontractor shall actively participate in the implementation and use of lean construction principles 
and Last Planner System on this project.  At a minimum, Subcontractor shall (a) attend Last Planner 
System scheduling meetings in addition to normal weekly Subcontractor coordination meetings, (b) 
regularly submit Weekly Work Plans, and (c) attend and participate in pull planning sessions as 
required by Contractor. 

 
E. Plan of the Day – Contractor will utilize Daily Pre-Task Planning for all trades on the project.  

Subcontractor shall actively participate in the daily Plan of the Day (POD) process. 
 
F. Subcontractor understands the phased construction requirements for this job and agrees to 

cooperate to the fullest extent possible. 
 
G. Subcontractor acknowledges that more than one move-in of equipment and/or personnel may be 

required to complete its work, consideration of which is made in Subcontractor’s proposal. 
 
H. Subcontractor agrees to make every effort to allow owner’s business to continue in an uninterrupted 

and safe manner.  Subcontractor recognizes a special importance on this project for good 
housekeeping and for accommodation of non-construction personnel on the site in a safe and 
reasonable manner. 
 

I. It is understood the project will have multiple punch lists or deficiency lists consisting of 
Subcontractor, Contractor, architect, engineer and owner punch lists.  Separate punch list 
mobilizations will be required. 
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J. On-Site Employee Parking – Employees shall park in areas designated by Contractor.   
 
K. Housing – It is the responsibility of each Subcontractor to provide housing for its employees. 
 
L. Layout – Contractor shall establish and maintain necessary reference lines and permanent 

benchmarks.  There shall be not less than two (2) such benchmarks and they will be located in 
widely separated locations.  At each major level, Contractor will provide a north-south and east-west 
reference line.  Each Subcontractor shall be responsible for its survey layout from the established 
control.  Layout as defined in the General Conditions is the Subcontractor’s responsibility unless 
specifically noted otherwise in the agreement exclusions. 

 
M. Field Offices 

1. Contractor shall provide and maintain field offices for Contractor’s own use and the occasional 
use of the owner and architect. 

2. Due to the limited space available, Subcontractors must receive approval from Contractor prior to 
setting up an on-site office. 

 
N. Deliveries 

Provide Contractor with 48-hours’ notice of major deliveries to the jobsite.  Unscheduled deliveries 
may be turned away without any additional cost to Contractor. 
 

O. Emergency Telephone Number – Subcontractor will provide to Contractor names and emergency 
telephone numbers for non-working hours. 
 

P. Quality Control 
1. Subcontractor shall be responsible for inspection of substrate prior to installation of this 

Subcontractor’s Work.  
2. Subcontractor is committed to high-quality construction and will strive to accomplish this work on 

a daily basis without deficiencies.  Subcontractor will continuously inspect its work and 
immediately correct all deficiencies that may have occurred along with all deficiencies found by 
the Contractor, owner and architect.  At the completion of the project, Subcontractor is to 
immediately correct all punch list deficiencies as noted by Contractor prior to final inspections by 
the owner and architect and/or engineer.  Subcontractor will be responsible for any architect and 
engineer services cost assessments because of architect and engineer inspections due to 
Subcontractor’s failure to complete deficient work in a complete and timely manner. 

3. Subcontractor shall participate in Contractor’s quality program.  This includes furnishing 
compatible “tablets”.  

 
Q. Subcontractor shall provide competent supervision at all times while work is being performed.  

Contractor has the right to approve and request dismissal of all project supervision.  All proposed 
changes in field supervision by the Subcontractor shall be submitted to Contractor for consent prior 
to personnel change. 

  
R. Subcontractor shall visit the site and ascertain conditions under which the Work must be performed, 

e.g., existing conditions, material handling, storage, security, limiting field dimensions, etc.  All 
Subcontractors are responsible for verification of all existing site conditions.  Protection of existing 
structures and underground utilities are included in Subcontractor’s Work. 
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S. Noise – Subcontractor shall be required to comply with the noise limits established by the existing 

facility (as applicable) and jurisdictional ordinances and laws.   
 

T. Working Hours – Working hours on the project shall be from 7:00 a.m. to 3:00 p.m., Monday through 
Friday, unless otherwise directed by or agreed to by Contractor or overtime is required to maintain 
project schedule.  Any trades working other than normal hours shall obtain approval from 
Contractor’s field representative.  Any off-hours work is required to have Subcontractor supervision. 
 

U. Subcontractor’s Daily Reports – Subcontractor shall be required to submit a Daily Report to 
Contractor by 10:00 a.m. the next day.  Minimum information included in the Daily Report shall be 
any safety incidents, manpower (by craft), major equipment on site, listing of completed items, and a 
listing of any hindrances encountered which caused the Subcontractor to not achieve schedule 
requirements. 
 

V. Coordination  
1. Subcontractor shall be required to coordinate its Work with the work of other trades.  Said 

coordination shall be performed well in advance of the times for actual installation of this 
Subcontractor’s or the related work of other trades.  The requirements of this section are 
complementary with any requirements defined by the owner, architect, or specific instructions 
defined by Contractor.   No additional monies will be considered for moved and or relocated work 
due to a failure to coordinate as determined solely by Contractor. 

2. Representation – Before and during the critical activity of each Subcontractor’s Work, a 
management person familiar with the scope of work and authorized to make contractual 
decisions will be required to attend the Subcontractor coordination, schedule, and/or 
Owner/Architect/Contractor meetings. 

 
CONTRACT 
 
A. Applicable Laws and Regulations – Subcontractor’s attention is called to the fact that all Work under 

the agreement shall comply with the provision of all state and local laws, building codes, ordinances 
and regulations which might in any manner affect the work to be done or those to be employed in or 
about the Work. 

 
B. Division 00 – Procurement and Contracting Requirements and Bidder includes Division 01 – General 

Requirements,  
C. Bidder acknowledges that, although the Contract Documents may be incomplete at the time of 

bidding, the bids must include all items necessary for the proper execution and completion of all work 
necessary by the Bidder, and in full compliance with all governing codes and regulations.  The 
Contract Documents are complimentary and what is required by one shall be as binding as if required 
by all.  Performance by the Bidder shall be required not only to the extent consistent with the 
Contract Documents, and reasonably inferable from them as being necessary to produce the intended 
results, but should the drawings or the specifications disagree in themselves or with each other, the 
Bidder shall provide the better quality or greater quantity of work and materials unless otherwise 
directed by written addendum. 
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D. Bidders represent they have visited the site and are familiar with all existing conditions that affect the 
Work.  Bidders shall employ whatever measures necessary to account for site conditions unless 
specifically provided by others elsewhere in the Contract Documents. 
 

E. All accessories and fastening devices required to allow a complete and acceptable installation are 
included. 
 

F. Any damages assessed by the Contractor for delays caused by the Subcontractor will be deducted 
from monies due to Subcontractor. 

 
G. Subcontractor hereby agrees to require each lower tiered subcontractor, to the extent of the work to 

be performed by the lower tiered subcontractor, to be bound to this Subcontractor by the terms of 
the agreement and to assume towards this Subcontractor all the obligations and responsibilities 
which Subcontractor, by the agreement, assumes towards the Contractor, owner and architect. 

 
H. It is understood the agreement with the owner contains a liquidated damages clause.  If the project 

is not completed by CPM scheduled end date TBD ____________, 20___, liquidated damages in the 
amount of $500.00 per calendar day will be assessed to the Contractor.  Any damages assessed to 
the Contractor for delays caused by Subcontractor will be deducted from the monies due 
Subcontractor. 

 
I. Taxes – It is understood the owner is exempt from paying any state Sales and Use taxes on 

materials, supplies, and equipment installed in the Work.  Subcontractor will be required to submit all 
material and equipment invoices, separate from labor and miscellaneous tools/equipment to 
Contractor to submit to the City of Norman for direct payment.  All invoices shall be tax free.   

 
J. Cutting and Patching – All cutting, patching and repair of any materials or other work necessary, as 

required, for the installation of the Subcontractor’s Work will be the responsibility of Subcontractor. 
 
K. Billings 

1. All monthly progress billings are to be submitted on a Contractor’s form and AIA G702 and G703. 
2. Monthly progress payments are to be made from itemized statements in accordance with 

provisions as contained herein and as approved by the Contractor, architect and owner.  A 
detailed Schedule of Values must be submitted a minimum of forty-five (45) days prior to issuing 
a formal pay application to Contractor.  The Schedule of Values must be approved by the 
Contractor, architect and owner prior to this Subcontractor submitting a pay application to the 
Contractor. 

3. Monthly progress payments shall be submitted no later than date included in the Agreement.  If 
they are received after this time, they will be submitted with the next pay application to the 
owner. 
 

L. Insurance – If Contractor provides “Builder’s Risk Insurance”, Subcontractor shall be responsible for 
the deductible in the event of a loss by Subcontractor.  If the owner furnishes the “Builder’s Risk 
Insurance”, Subcontractor shall be responsible for the deductible amount set forth by the owner in 
the event of a loss by Subcontractor. 
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M. Payment and Performance Bonds 
1. Subcontractor’s surety company and, if required, reinsuring company shall possess a Certificate 

of Authority as an acceptable surety on Federal Bonds as listed in the current Department of 
Treasury Federal Register and be licensed to conduct business in the state in which the Work is 
being performed.  The penal sum of the bond shall not exceed the underwriting limitation as 
provided in the current Treasury Federal Register for Subcontractor’s surety and, if required, 
reinsuring company.  In the event Subcontractor’s surety is deleted from the Treasury Federal 
Register during the course of construction, Subcontractor must immediately replace the bond 
with another bond written by a surety that meets the above requirements and be subject to close 
regulation of remaining progress payments as relates to Subcontractor’s obligations to lower tier 
subcontractors, payroll, taxes, material suppliers, etc.  Subcontract Payment Bond and 
Subcontract Performance Bond to be provided on Contractor’s standard bond forms. 

2. In the event of change orders increasing the contract amount, Subcontractor may be required to 
provide Consent of Surety increasing the penal sum of the Payment and Performance Bonds to 
the adjusted contract amount.  All change orders to include the cost for bond premium to 
increase the penal sum of the bonds accordingly.  If the Consent of Surety increasing the penal 
sum of the bonds is not provided, this will in no way affect the obligation of the Subcontractor 
and surety relative to the requirements of this Subcontract Agreement. 

3. In the event a Payment Bond and Performance bond are required under the agreement 
(reference paragraph 2), a Consent of Surety form, such as AIA forms G707 and G707a, may be 
a requirement of any partial retainage release and or final payment. 

4. The following is optional if the bond premium is paid by Contractor: 
a.  The Payment and Performance Bonds premium paid by Contractor shall not exceed the 

standard contract surety bond rates as established by the Surety Association of America. 
5. Performance and Payment Bonds fees to be paid by the Contractor upon receipt of invoice from 

the bonding agency. 
  

N. Guaranteed Maximum Price (GMP) Contracts (as applicable) 
1. All cost overruns will be deducted from the Subcontractor’s fee.  All savings resulting from 

underrun of the GMP shall revert to the owner. 
2. It is the intent of the agreement to have within the GMP all items necessary to give the owner a 

complete and operational building, the basic scope of which is outlined by the agreement 
documents contained herein.  No change orders will be issued for items other than scope 
changes that are, in general, initiated and in all cases approved by the owner. 

3. In consideration of the performance of the agreement, Contractor agrees to pay the 
Subcontractor in current funds as compensation for its services a fixed fee in the amount of 
$_____________. 

 
O. All Subcontractor workers are required to adhere to the site rules; requirements, such as attend a 

project orientation, sign an agreement to abide by the project rules and requirements; and may be 
required to submit to a background check attestation and/or obtain a photo identification badge. 

 
P. Change or Modification Pricing 

1. Subcontractor agrees to provide cost proposals for additional or deductive work via the architect’s 
issued instructions.  Subcontractor also agrees to make written acknowledgement of any cost or 
time impact that is a result of or will become a result of any instruction provided by the owner, 
architect, or Contractor.  All notifications are due from the Subcontractor within seven (7) 
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calendar days of receipt or other time as may be noted in the transmittal.  Subcontractor agrees 
that failure to provide a response within seven (7) calendar days will be demonstration the 
Subcontractor has no costs associated with the architect’s communication and will result in a “no 
cost” change order being issued. 

2. Unless otherwise agreed to or indicated in the owner and Contractor agreement, Subcontractor 
shall be permitted 15% mark-up on all changes for overhead and profit performed by the 
Subcontractor’s own forces.  Subcontractor shall only be allowed a 5% mark-up for second-tier 
work. 

3. Subcontractor’s change or modification pricing shall be provided in sufficient detail for a thorough 
examination by Contractor.  Lump sum pricing will not be accepted.  Pricing shall be supported 
with wage rates, production rates, detailed quantities, and equipment rates to substantiate the 
additive or deductive amounts.  If unit pricing or established wage rates (inclusive of burden) are 
provided in Subcontractor’s agreement, then these rates shall be used for all change pricing.  

4. Contractor reserves the right to request the Subcontractor to obtain additional bids on portions of 
the Subcontractor’s Work.  Subcontractor agrees to furnish any required estimates or cost data in 
a form acceptable to the Contractor. 

5. Field Work Directive – When Subcontractor is directed to perform work by Contractor, Contractor 
will issue a Field Work Directive confirming both labor and materials.  The Field Work Directive is 
the only document used for validation for extra work.  It must be approved daily by Contractor’s 
superintendent. 
 

Q. Trade Jurisdictional Disputes – The Contractor will endeavor to specify the work under the proper 
headings so it will relate to the separate construction trades in accordance with accepted 
jurisdictional rulings.  However, the Contractor shall not be responsible for any differences that may 
arise due to disputes between the trades in this respect.  It shall be the responsibility of the 
Subcontractor, working with the trades, to determine which of the trades is to perform any particular 
part of the Work, and the inclusion of any branch under any particular heading in this specification is 
not to be construed as a directive in any way. 

 
R. Request for Clarifications – During construction, any seeming inconsistencies, or any matter seeming 

to require explanation, must be inquired into by the Subcontractor via written correspondence, 
Request for Clarification (RFC) or other format.  A proposed solution in conformance with the 
Contract Documents intent and applicable codes is to accompany the request.  No interpretation of 
the meaning of the plans, specifications, or other pre-bid documents will be made to any 
Subcontractor of any tier orally.  Only interpretations made in conformity with the following 
procedure will be valid.  Every request for such interpretations should be in writing, addressed to the 
Contractor at the project address.  If Subcontractor fails to request or obtain clarification of a 
discrepancy between documents, the Subcontractor has included the condition most beneficial to the 
owner.  Any and all interpretations and any supplemental instructions will be in the form of written 
response Request for Clarification (RFC), Proposed Change (PC), Architect’s Supplemental 
Information (ASI), Construction Change Directive (CCD), or other means deemed appropriate by 
Contractor.   Responses to inquiries are binding and become part of the Subcontract Agreement or 
Purchase Order Agreement.  The responses, however, are not to be considered an authorization or 
approval for additional compensation. 

 
S. Subcontract Agreement – Subcontract Agreements shall be assignable to the owner.  In case of such 

assignments because of termination of the Contractor’s contract, cost and liabilities incurred prior to 
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said assignment for which Contractor was compensated, or for additional work directed by the 
Contractor without written consent of the owner, they shall remain as issues between the Contractor 
and Subcontractor.  Further, the Subcontractor shall agree to complete that work specified in 
Subcontractor’s agreement as amended for those amounts not previously received by the 
Subcontractor, and without payment by the owner for any additional work directed by the Contractor 
without written consent of owner. 

 
T. Performance Based Design Services – Subcontractor providing performance based design services 

(delegated design), in which the design will bear the stamp of an engineer or design professional, 
shall incorporate Attachment “H” - Performance Based Design Services” in Subcontractor’s agreement 
(Subcontract Agreement, Purchase Order Agreement, Service Agreement, etc.). 

 
U. All subcontractors, who are ultimately offered to the Owner for recommendation of award and a 

Subcontract Agreement is issued, regardless of scope of work and the dollar amount for the scope of 
work, will be required to participate in GE Johnson Construction Company’s Subcontractor Pre-
Qualification process. 

 
SAFETY AND HOUSEKEEPING 
 

Cleanup – Subcontractor shall clean up and place trash in dumpster and recyclable materials in its 
respective bins, furnished by others, on a daily basis or as directed by Contractor’s superintendent.  
(Excluding masonry, roofing, drywall, ____________, and _____________ trades, who are to provide 
dumpsters and recycle bins for their work.)  The subcontractor will also be responsible for 
participating in a composite clean-up crew.  This composite crew will be made up of one (1) person 
per every five (5) persons Subcontractor will have on the project.  Clean-up by composite crew to 
take place on day per week or as directed by the Contractor’s superintendent. 

 
A. Success (6S) Program 

Alll subcontractors shall participate in the Contractor’s Success Program.  Contractor’s Success 
Program is defined as an organizational tool that focuses on managing equipment, tools, materials 
and jobsite cleanliness.  It is managed and measured by 5 key performance indicators as defined 
below and in the Success Program How to Manual.  

Step Corresponding action 

Sort Distinguish between necessary and unnecessary items.  Remove the what is not needed 
for your work. 

Set in Order A place for everything and everything in its place.  Organize tools and equipment by group 
and type. 

Shine Cleaning the work and office areas and taking preventative steps to keep it clean and tidy. 

Standardize Setting the new norm with visual and verbal reminders.  Supporting the first three S’s.  

Sustain The long-term goal.  Standard procedures become habitual over time. 

Safety The biproduct of the first five steps. 
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This shall include complying with and supporting the Contractor project teams housekeeping and 
material management plan. The following items shall be adhered too: 
 
a. Provide trade specific housekeeping and material management plan before Subcontractor’s work 

commences that supports the project master plan.  Template will be provided by Contractor. 
b. All project management and field personnel shall attend project safety and Success Program 

orientation before work commences. 
c. Actively participate and correct all items found in the Success Program Audits on a weekly basis, 

and strive to achieve the project Success Program benchmark goals. 
d. Each Subcontractor shall arrange with Contractor for on-site storage.  Subcontractor shall provide 

and maintain storage facilities authorized for Subcontractor use.  
e. Material “laydown” areas are very limited and only materials that will be installed within three (3) 

working days will be allowed to be stored on-site.  All other materials will need to be stored off-
site.  All off-site storage will be the Subcontractor’s and/or Vendor’s responsibility. 

 
B. Subcontractor Environmental, Health and Safety Requirements  

(In additional to Agreement Attachment “C”) 
1. Subcontractor is required to adequately cover any hole that is created by Subcontractor. 

 
C. Temporary Light and Power 

1. Contractor, through the electrical Subcontractor, shall provide all building temporary 120 Volt 
power to panels for use by all subcontractors.  All power requirements other than 120 Volt will be 
the Subcontractor’s responsibility.   

2. Temporary power panels will be laid out by Contractor to ensure adequate power distribution.  
When the permanent power system is ready, it shall be made available for temporary use as 
required.  Each Subcontractor shall provide its extension cords and fittings as required.  
Subcontractors must provide GFI protection. 

3. Contractor, through the electrical Subcontractor, shall provide general lighting and lighting for 
stairwells per OSHA.  Each Subcontractor will be responsible for any specific task lighting 
requirements over and above the general lighting provided by the Contractor. 

4. Each Subcontractor is responsible for procuring and paying for its own temporary office electrical 
connections. 

  
D. Drinking Water – Each Subcontractor will be responsible for its drinking water and ice.  Contractor, 

through the plumbing Subcontractor, will provide a source of potable water. 
 

E. Temporary Toilets – Contractor shall provide proper sanitary arrangements for workmen.  
Subcontractor shall assist with keeping facilities clean and maintained in accordance with the 
requirements of regulatory authorities having jurisdiction. 

 
F. Telephones – Each Subcontractor will make arrangements for telephone service.  Contractor will have 

service installed for business use only. 
 
G. Flagmen and Traffic Regulation 

1. Each Subcontractor will be required to provide flagmen for its work, such as deliveries, hauling 
material from site, etc., or as directed by Contractor’s superintendent. 



  

BID REQUIREMENTS 

General Trade Requirements (continued) 

 

Norman Forward Indoor Aquatics and Multi-Sport Facility / Young Family Athletics Center Bid Package No. 02 
100% Construction Drawings / July 26, 2021  Page 9 of 18 

2. Where streets are in use within or adjacent to the work, keep the passageways of such streets 
open to vehicular and pedestrian traffic from building frontage thereon.  Maintain continual 
access for police, fire and ambulance service.  Keep all roadways clean from debris as required 
by county, city and state, and Contractor requirements. 

 
H. Special Controls 

1. Comply with pollution control regulations in effect at project site for all materials, equipment, and 
work procedures used on the project. 

2. Each Subcontractor when welding shall provide and maintain protection necessary to prevent 
damage to personnel, materials, and equipment. 

 
I. Subcontractor shall provide removal of snow, ice and water as required to perform its scope of work. 
 
J. Each Subcontractor is required to ensure that no Polychlorinated Biphenyls (PCB’s) or asbestos have 

been used in the construction materials utilized on the project.  Subcontractor also further certifies 
that all materials for construction containing Volatile Organic Components (VOC) are in strict 
compliance with all VOC requirements and regulations of the Environmental Protection Agency (EPA), 
Occupational Safety and Health Administration (OSHA), state, county, city and local air control 
district. 

 
K. Subcontractor is to comply with training requirements of the project and will be required to provide 

proof of proper personnel training. 
 
L. Scaffolding – Subcontractor shall provide all scaffolding required to complete its Work.  

Subcontractors shall not include any assumptions for the use of another subcontractor’s equipment 
within its bid unless such use is expressly provided in writing from the other subcontractor prior to 
the submission of the bid. 

 
M. Truck and Vehicle Cleaning – Subcontractor shall provide sufficient labor, equipment, and other items 

necessary to clean delivery trucks prior to exiting the project site.  Truck wash pads will be provided 
consistent with Contractor’s Storm Water Management Plan.  It shall be Subcontractor’s responsibility 
to coordinate and comply with the requirements and conditions of the Storm Water Management Plan 
Permit. 

 
N. Protection of Work  

1. Subcontractor shall be required to protect existing work from damage due to its operations.  If 
Subcontractor damages the work of others, it is Subcontractor’s responsibility to repair and/or 
replace the damaged work.  Subcontractor shall use specified materials as is required to comply 
with the agreement and provide all guarantees and warranties as were in place or to be in place 
upon acceptance by the owner.  Subcontractor shall endeavor to have the original installer make 
the required repairs at Subcontractor’s expense. 

2. In the event of a dispute over who damaged or caused damage to a portion of the work, 
Contractor shall make such determination and require the Subcontractor to make the required 
repairs.  If the Subcontractor fails to provide the repairs, Contractor will take such action to make 
the repair at the cost to the Subcontractor causing the damage as determined at Contractor’s 
sole discretion. 
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3. Each Subcontractor is responsible for its materials, tools, equipment, etc.  Each Subcontractor 
shall be responsible for properly barricading, protecting, and safeguarding its work.  The owner 
or Contractor shall not in any way be liable or responsible for the damage or loss to the work due 
to trespass, theft, and or vandalism. 

 
O. Storm Water Management Plan (SWMP) 

1. Contractor has developed and implemented a Storm Water Management Plan (SWMP) to address 
the local, state and federal storm water permitting requirements.  A general SWMP permit for this 
project has been or will be obtained by Contractor.  The SWMP and permits are available for 
review by the Subcontractor in the project office.  The permit requires and the SWMP identifies 
controls Contractor must implement and maintain throughout the length of the project to 
minimize or prevent pollutants from collecting the storm water and be carried off-site.  Controls 
include but are not limited to inlet protection, vehicle tracking controls, perimeter containment 
controls (such as silt fence and straw wattles), concrete washout areas and secondary 
containment for petroleum products and hazardous materials.  It is Contractor’s responsibility as 
part of the permit requirement to maintain these controls in optimal working condition at all 
times.  It is each Subcontractor’s responsibility to avoid disturbance, damage or removal of the 
SWMP controls.  If a Subcontractor’s scope of work requires disturbance or removal of the SWMP 
controls, it is that Subcontractor’s responsibility to discuss with Contractor’s staff the need for the 
disturbance or removal and obtain approval prior to the disturbance or removal.  Depending on 
the nature of the disturbance or removal, it may be the Subcontractor’s responsibility to provide 
sufficient labor, materials, equipment, and other items necessary to remove and replace back 
controls to their optimum condition.  Any disturbance or removal that is required must be 
restored to optimal working condition in accordance with the SWMP by the Subcontractor.  The 
SWMP contains design details on how controls must be installed.  Contractor’s staff can provide 
those design details as needed.  Any blatant or malicious acts by any of the Subcontractor’s 
employees that damage or destroy controls will be replaced and restored to optimum condition 
and costs incurred will be passed on to the offending Subcontractor. 
 

2. Specific requirements regarding storm water controls (this list is not intended to be all inclusive): 
• All concrete and “trowel trades”, e.g., concrete, masons, stucco, ceramic tile, drywall 

finishing, and painting, are required to clean out their equipment in the designated concrete 
wash out area or other designated clean out areas.  Disposal on open ground is not 
acceptable and not permitted. 

• All concrete waste must be disposed of in the designated concrete washout area.  Disposal 
outside the washout area is not acceptable.  Any spoils left from form removal, accidental 
spills, or similar situations must be cleaned up and either disposed of off-site or placed in the 
designated concrete washout area. 

• Masonry and stucco mixers and cutting stations are required to be contained with plastic, 
tarps, earthen berms, or other acceptable means.  Subcontractors are required to discuss 
and provide details for this containment with Contractor prior to implementation on the site. 

• Each Subcontractor is responsible to clean trucks, delivery and private vehicles and 
equipment, as much as possible, prior to their exiting the project site.  This includes cleaning 
between dual tire assemblies or whatever is required to prevent tracking fugitive materials 
off the site.  Vehicle tracking pads will be provided consistent with Contractor’s SWMP.  Do 
not bypass vehicle tracking pads. 
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• If Subcontractors store any petroleum, hazardous materials, paint, and other pollutant 
materials on site, they must be clearly marked and stored in a safe location (covered and 
contained) so they cannot be accidentally spilled or intermixed with storm water runoff.  Any 
excess materials not used on site must be removed from the project by the Subcontractor.  
Subcontractor will be back charged for any materials left on site that must be disposed by 
Contractor. 

• All items, materials, or stockpiles that are a potential pollutant source are required to be 
barricaded, contained, or stabilized in an acceptable manner so as to prevent their becoming 
a pollutant or environmental issue as defined by the EPA, state, and local requirements. 
 

This section does not identify all possible scenarios or conditions regarding storm water permit 
compliance.  Any issues or questions by Subcontractors should be discussed with Contractor’s project 
staff as they arise.  It shall be Subcontractor’s responsibility to coordinate and comply with the 
requirements and conditions of the SWMP and permit.  Any fees assessed Contractor for an act by a 
Subcontractor for non-compliance with the SWMP will be passed on to the offending Subcontractor. 
 
PROJECT DOCUMENTS 

 
A. Documentation Reproduction – Each Subcontractor will receive, at no cost, one (1) set of drawings 

and one (1) specification set electronically, if requested in writing.   
 

B. Submittals 
1. Furnish 1 (one) electronic documents and 2 (two) hard copies for all other submittal material.  

Each submittal must bear a stamp from the Subcontractor indicating project name, architect’s 
name, Contractor’s name, Subcontractor’s name, Subcontractor’s submittal number, specification 
section and title, date of Subcontractor’s approval, and statement certifying the submittal has 
been reviewed, checked, and approved for compliance with the agreement.  Subcontractor 
submittal and review must include at minimum the following information: 
a. Applicable specifications included in submittal for reference with conformance noted. 
b. Applicable equipment and product schedule (from documents) included in submittal with 

conformance noted. 
c. Confirmation of equipment and product submittal, review and approval, fabrication and 

delivery, and installation are in conformance with project schedule. 
d. Confirmation that equipment and product to be installed be installed at project location.  

Routing direction, size restrictions and timing have been verified.  Break down or splits of 
equipment and product made to accommodate any restrictions.  

e. Interface with other adjacent, respective trades has been confirmed prior to or with 
submission, e.g. compatibility, mechanical and electrical services, adjoin architectural 
products, structural requirements and design. 

f. References to “Not in Contract (NIC)”, “by Others”, or similar language has been removed 
from the submittal or assigned and coordinated with the proper trade or subcontractor. 

g. Submittal is project specific and unrelated information has been deleted or struck from the 
submittal. 

h. Additional notes or comments made by Subcontractor on submitted information are indicated 
in blue font.  

2. By approving and submitting shop drawings, product data, samples, and similar submittals, the 
Subcontractor represents it has determined and verified materials, field measurements and field 
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construction criteria related thereto, or will do so, and has checked and coordinated the 
information contained within such submittals with the requirements of the Work and of the 
agreement. 

3. Subcontractor shall not be relieved of responsibility for errors or omissions in shop drawings, 
product data, samples, or similar submittals by the Contractor’s and or the architect’s approval 
thereof.  No portion of the submission of a shop drawing, product data, or sample shall be 
commenced until the submittal has been approved by the design team and returned by the 
Contractor.  All such portions of the Work shall be in accordance with approved submittal and 
agreements.  Work that is improperly fabricated, whether through incorrect shop drawings, faulty 
workmanship or materials, will not be acceptable unless previously accepted in writing by the 
architects. 

4. Subcontractor shall not make changes or substitutions in submittals without approved 
substitution request. 

 
C. Warranty and Guarantee 

1. Except where longer warranties or guarantees are required by other provisions, Subcontractor 
warrants and guarantees all work and materials furnished under the agreement against defects in 
materials and workmanship, or either, that appear within twelve (12) months from the date of 
final completion of the entire project and the owner’s acceptance. 

2. Subcontractor will remove and replace at its cost and expense all defects in the material and 
workmanship supplied by the Subcontractor appearing during the Warranty Period and will be 
responsible for all damage caused to the owner by such defects.   All work required to remedy 
such defects including, but not limited to, removal and replacement of other materials shall be 
the responsibility of Subcontractor.  Subcontractor will be responsible for the defects in 
workmanship caused by improper installation. 

 
D. Provide all closeout documents, i.e. as-builts, operation and maintenance manuals, guarantees, 

waivers of lien, etc., and maintenance and additional stock prior to substantial completion.  Record 
documents will be required in both hard copy and electronic copy formats. 

 
E. Manufacturers’ Instructions – Wherever any reference is made to an item that should be installed in 

accordance with the manufacturer’s standard specifications, recommendation or instructions, the 
Subcontractor shall submit to the owner for approval the manufacturer’s standard specifications, 
recommendation, or instructions for the installation of the particular item under consideration prior to 
procurement.   The number of copies of the particular item under consideration shall be as defined 
under the “Submittal” requirements. 

 
SCOPE OF WORK 
 
A. Hoisting 

1. All hoisting, unloading, and movement of material will be performed by each Subcontractor for its 
Work.  Subcontractor shall include all necessary scaffolding, work platforms, unloading, rigging, 
hoisting, and handling for all materials and equipment required for Subcontractor’s Work.  
Rigging and unrigging is to be provided strictly by the Subcontractor responsible for the load.  All 
the above are to be verified in conformance with the project safety requirements.  Contractor will 
not provide a forklift or any other unloading equipment. 
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2. TOWER CRANE- A tower crane will be in service from approximately _____________ through 
______________.  Primary usage of the tower crane during this period of time will be to service 
the concrete work and erection of the structural steel frame.  The use of the tower crane must be 
scheduled with the Contractor’s superintendent.  The premium required for hoisting during 
overtime hours will be paid by the Subcontractor requiring the hoisting.  If the tower crane is 
needed after ____________, the Subcontractor requiring this crane shall be responsible for all 
costs associated with the crane.  The overtime rate for the tower crane is $______ per hour.  
This rate is subject to change and must be confirmed at the time of scheduling its use.  Tower 
crane will not be used for precast concrete or log erection. 

3. A material hoist will be in operation for use by all Subcontractors. 
 
B. Temporary Heat and Ventilation 

1. Contractor shall provide temporary heat for the proper heating and ventilation of the buildings 
only.  Contractor shall provide and pay for all temporary heating until substantial completion. 

2. Permanent heating and ventilation equipment shall only be used for temporary heat and 
ventilation upon approval of the architect and subject to acceptable arrangements for operation 
and maintenance by qualified personnel. 

3. Subcontractor is responsible for providing winter and weather protection required for its Work. 
 
C. All excavating, trenching and backfill in accordance with specifications, as required to accomplish 

Subcontractor’s work scope is included in the cost of the Subcontractor’s Work.  Subcontractors to 
also provide dust control for their operations. 

 
D. All cutting and patching of any materials necessary as required for the installation of Subcontractor’s 

Work. 
 
E. Each Subcontractor will be responsible for sealing its penetrations in walls, floors, and ceilings.  This 

includes all firestopping and fire sealants.  Sealing materials shall be submitted for approval prior to 
installation. 

 
F. Subcontractor shall install materials and equipment in a finished condition, fee from oil, dirt, 

scratches, dents, etc.  Materials and equipment not installed in this manner may be subject to 
reinstallation. 

 
G. Subcontractor to provide dust control for its operations as required by the type and location of the 

project. 
 
H. Subcontractors shall take measures to preserve, protect, and keep clean floors noted in the finish 

schedule to remain as exposed concrete.  Drop cloths shall be used to prevent construction materials 
from soiling such floors.  The rubber tires of lifts and equipment shall be covered to not leave tire 
marks on these floors. 

 
I. Subcontractor to take all necessary precautions as required to protect the roof and further agrees to 

be responsible for all damage that may result from Subcontractor’s activities. 
 

J. Delivery of all material furnished by others but installed by Subcontractor shall be received, unloaded, 
inventoried, stored and protected by Subcontractor. 
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K. Include all required hardware, accessories and fastening devices required for a complete and 

acceptable installation. 
 
L. Railings and Floor Protections – Contractor will coordinate the responsibility for the installation of 

railings, floor, and roof opening covers.  As a rule, the Subcontractor who creates the hazard in a 
generally accessible area will make safe the hazard for all other employees on the project.  It shall be 
the responsibility of the follow-on Subcontractor to modify or remove existing protections as may be 
required in the proper execution of the its Work.  Removal of protection shall be to the 
dumpsters/recycling bins provided by Contractor. 

 
M. Access and Loading – Subcontractor is required to observe all loading limits of the facility and site 

and shall not overload any portions of the facility or site.  Subcontractor shall be required to provide 
all access ramps, shoring and dunnage as may be required to properly access the work area and all 
other safety devices as may be necessary.  The utilization of power lifts (e.g., scissor lifts and boom 
lifts) shall be reviewed on a case-by-case basis.  Subcontractor shall be required to implement 
additional safety provisions as required for the utilization of motorized lifts.  Extra care shall be given 
at edges where tipping of lifts is possible. 

 
N. Permits – Contractor will provide the Building Permit.  Subcontractor includes the cost of all other 

trade specific permits, licenses, fees, inspection costs, etc., as they relate to the Subcontractor’s 
Work. 

 
BIM AND 3D COORDINATION 
   
A. Contractor is committed to utilizing Building Information Modeling (BIM) and 3D-4D coordination in 

the construction of this project.  Subcontractors submitting proposals for the following scopes of work 
shall actively participate in the three-dimensional (3D) modeling process as outlined in this document 
for the purposes of coordinating the construction of this project. 

 

BID ITEM DESCRIPTION 

 BUILDING CONCRETE 

 STRUCTURAL SLAB FORMING 

 MASONRY 

 STEEL / JOISTS / DECK 

 MISCELLANEOUS STEEL 

 PREFORMED METAL PANELS 

 ALUMINUM / GLASS 

 STRUCTURAL STUDS 

 OPERABLE FOLDING PARTITIONS 

 POOLS 
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 FIRE PROTECTION 

 PLUMBING / HVAC / MECHANICAL 

 ELECTRICAL 

 EARTHWORK / SITE CLEARING / EXCAVATION 

 SITE UTILITIES / STORM DRAINAGE / SEWER / WATER / GAS 

 
B. Subcontractor will be required to participate in a 3D modeling coordination process as defined and 

facilitated by Contractor.  This process will be a collaborative effort with Contractor and its 
participating Subcontractors. 
 

C. Subcontractor shall develop and share a working 3D computer model that includes the modeling 
scope identified herein, as it relates to their respective scope of work.  The shared 3D models will be 
used for spatial coordination, constructability analysis, and construction planning. 
 

D. All 2D and 3D electronic information (models and drawings) issued to the Subcontractor by either the 
design team and or the Contractor shall be used for information only.  These models and drawings 
are not to be considered as Contract Documents and in no way, are they a substitution for them 
unless noted otherwise herein.  The models and drawings are to be used to facilitate the coordination 
and shop drawing process and must be verified by Subcontractor with the Contract Documents.  
Subcontractor acknowledges the design team may require conditions of release or electronic 
information waivers to be executed for this project. 

E. Subcontractors shall provide Contractor with 3D solid geometry models and model updates in a 
format interoperable with .dwg or other approved formats.  Subcontractor is responsible for providing 
all object enablers that are required to effectively perform clash detection exercises using 
Navisworks. 

 
F. Subcontractor understands that multiple parties rely on their 3D models (coordination, fabrication, 

submittal, shop drawings, etc.) to complete the overall building coordination process.  Accordingly, 
Subcontractor recognizes that its due dates and milestone 3D modeling dates may be earlier than 
may be required solely for Subcontractor’s Work. 

 
G. Subcontractor shall be responsible for delivering a coordinated 3D model consistent with the 

agreement, project coordination scope and that includes relative system elements.  The models will 
be created in 1:1 scale utilizing standard architectural US units of measure (feet and inches). 

 
H. For the extents of the model Subcontractor shall model five (5) feet horizontally beyond the exterior 

walls or point of connection to existing structures and vertically extend from the lowest extent of the 
foundations and or underground utilities up through the roof of the topmost floor including anything 
that extends above the roof. 

 
I. Subcontractors shall not include greater detail in the coordination models than required within this 

document.  Simplified geometries may be substituted as required. 
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J. Subcontractor shall participate in all modeling coordination meetings as outlined by Contractor, 
including a coordination kick-off meeting.  These meetings are to be attended by Subcontractor’s 3D 
CAD technicians, lead superintendents and/or foremen, and project managers assigned to the 
project. 

 
K. Subcontractor will be required to survey and verify any necessary as-built conditions of existing 

facilities and systems prior to commencement of 3D coordination and include this information of 
existing conditions in its model. 

 
L. Bid Item specific coordination modeling requirements are outlined below.  Additional services shall be 

determined upon issuance of an agreement and at an initial coordination process meeting. 
 

DESIGN (BACKGROUND) MODEL 
 
A. Contractor expects to be provided with 3D models from the design team.   These models will be 

developed to convey design intent and will not include all systems or components.  Therefore, 
simplified geometries will be utilized wherever possible to minimize file size.  These individual models 
created by the design team will collectively represent the “design model”. 

 
B. Subcontractor will receive the previously noted design model components, provided Contractor 

receives the associated information from the design team or parties to whom the portions of the 
model have been assigned. 

 
C. The Contract Documents will be compiled from a combination of 2D representations of the 3D model 

(extracted directly from the 3D model) and information that exists in 2D only.  Subcontractor 
understands that in the case of any discrepancies between the Contract Documents and the 3D 
model, the Contract Documents shall govern. 

 
D. Updated design models will not be provided with every revision or update to the Contract Documents 

(Request for Clarification, Architect’s Supplemental Instruction, Bulletin, etc.)  It is the responsibility 
of the Subcontractor to ensure the latest information has been incorporated into and accounted for 
within its working 3D construction models.  In the event the design team provides an updated design 
model, the Subcontractor should expect all previous changes to the Contract Documents have not 
been incorporated. 

 
CONSTRUCTION MODEL (COORDINATED CONSTRUCTION TEAM MODEL) 
 
A. Contractor and its Subcontractors will create multiple models to coordinate the construction of the 

project.  These individual models will collectively represent the “construction model”.  Subcontractor 
will be responsible for the 3D modeling as it pertains to its Work. 
 

B. Subcontractor is responsible for ensuring the technical accuracy and completeness of its drawings 
and model.  Whereas specific dimensional location of material, equipment, and services may not be 
included in Construction Documents, the location of the material, equipment, and services in the 
Subcontractor’s model(s) shall be dimensionally accurate. 
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C. Model Management: 
1. Subcontractor will maintain and update its respective models throughout construction by 

incorporating, at a minimum, to the extent they affect the information contained in the model: 
a. Request for Clarification (RFC). 
b. Architect’s Supplemental Instruction (ASI), Construction Documents (CD), Construction 

Change Directive (CCD), Proposal Request (PR) or other change documents that affect the 
Contract Documents. 

c. Submittal comments and revisions on approved shop drawings. 
d. Approved substitution requests. 
e. As-built field modifications. 
f. Changes in the sequencing of the Work. 
g. Changes requested by the Construction Manager, including those on behalf of other 

Subcontractors. 
2. Subcontractor to provide Contractor with an updated model on a weekly basis, when new 

information becomes available, or more often when installation of the Work requires for the 
duration of the project.   Layer control shall be used to indicate changes in the model. 

 
PROCEDURES 
 
A. Subcontractors shall be prepared to accommodate coordination meetings held weekly at Job site 

construction office.  These meetings will be to resolve model conflicts within the project schedule and 
sign-off on documents derived to be considered the basis for submittal drawings and for construction. 

  
B. Subcontractor model exchange on a weekly or as required basis.  This model exchange is for 

system-to-system coordination and in preparation for issuance of composite models for clash 
detection. 

 
C. Contractor will run periodic clash detection reports as determined in the Mechanical, Electrical, 

Plumbing, Fire Protection (MEPF) Coordination schedule and to assist in the coordination process.  
However, each Subcontractor is responsible for resolving any conflicts and fully coordinating its Work 
with all applicable parties. 

 
D. Subcontractors shall ensure that any field superintendents and foremen responsible for the 

installation of systems also participate in the coordination process and present during signoff to agree 
with proposed routing and installation. 

 
E. Subcontractors are responsible for incorporating architectural, design, and Contractor comments into 

coordination models, as well as, their final model. 
 
BID ITEM SPECIFIC BIM AND 3D COORDINATION REQUIREMENTS 
 
A. General Coordination 
 

1. Each Subcontractor shall be responsible for creating and maintaining the model for its respective 
scope of work.  Models shall include components listed below. 
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2. All miscellaneous support steel or devices for MEPF trades shall be modeled by their respective 
trades. 
 

3. Subcontractor’s model(s) are to include access, service and clearances zones for equipment, 
valves, dampers and motor controls and are to be modeled as an element such that clash 
detection and coordination can be accommodated relating to operation and maintenance access.  
These access areas are to extend from equipment to be accessed to the floor below and above 
ceiling as required.  These access, service, and clearance zones should be provided on a separate 
layer. 
 

4. Additionally, Subcontractor’s model(s) shall include clearance zones for any and all required 
equipment to access service required locations.  This includes coordinating for adequate space 
for ladders, lifts, hoist, etc. 
 

5. Penetrations through other building systems, such as concrete walls and slabs, support steel, and 
structural members, shall be coordinated and identified in the Subcontractor’s model by means of 
a modeled sleeve. 
 

6. Subcontractor shall provide a list of minimum typical clearances for all model components. 
 

7. As-built conditions of all major conduit and other raceways (including cable), medium pressure 
and exhaust ductwork, storm drainage, large waste and vent, large bore piping, medical gas 
piping mains, and significant other trunk lines are to be used for coordination of exiting tie-in 
points and as required to facilitate the installation of new or relocation of existing systems.  
These above-mentioned as-built existing conditions are required to be modeled and used during 
the 3D coordination process. 
 

8. Building Enclosure Model Coordination: 
a. Structure Subcontractor(s) shall fully participate in the building shell coordination process by 

reviewing the enclosure Subcontractor(s) or design models for compatibility and 
constructability issues or clashes with the structural models. 
 

9. Submittals: 
a. Structure Subcontractors(s) shall provide shop drawings in a complete, 3D “fabrication 

model” format along with all submitted 2D shop drawings.  Subcontractor understands the 
3D model provided by the Subcontractor will be utilized by follow-on trades for coordination 
and layout purposes.  Subcontractor shall provide a list of any items omitted from a 
submitted model with each submission for review and follow-up with Contractor. 

b. All revised 3D model or 2D document submittals will have a written narrative to define 
changes from previous submittals.  All revisions should be shown in both 3D and 2D format. 

 
GTR Template Revision 1.10.2020 
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Specific Instructions to Bidders are a supplement to the plans and specifications.  The Specific 
Instructions do not limit the scope of work as shown on the plans and specifications.  The 
purpose of the Specific Instructions is to help clarify details and items we feel may otherwise be 
overlooked.

Bid Item                      DESCRIPTION
31A Earthwork / Site Clearing / Excavation
32C Asphalt Paving
33A Site Utilities / Storm Drainage / Sewer / Water / Gas







 
 

B. Business Relationships Affidavit 

 

 

STATE OF      ) 

 

COUNTY OF                            ) 

 

                                   , of lawful age, being first duly sworn, on oath says that (s)he is the agent 

authorized by the bidder to submit the attached bid.  Affiant further states that the nature of any 

partnership, joint venture, or other business relationship presently in effect or which existed within 

one (1) year prior to the date of this statement with the architect, engineer, or other party to the project 

is as follows: 

 

                                                                                                                                                                                                    

Affiant further states that any such business relationship presently in effect or which existed within 

one (1) year prior to the date of this statement between any officer or director of the bidding company 

and any officer or director of the architectural or engineering firm or other party to the project is as 

follows: 

                                                                                                                                                                                                                   

                            

Affiant further states that the names of all persons having any such business relationships and the 

positions they hold with their respective companies or firms are as follows: 

 

                                                                                                                                                                                                   

                                                 

(If none of the business relationships herein above mentioned exist, affiant should so state.) 

 

Subscribed and sworn to before me this          day of                    20     . 

   

 

                                         

       Notary Public 

My Commission Expires:                  

Commission Number:  



 
 

CERTIFICATE OF NONDISCRIMINATION 

 

In connection with the performance of work under this contract, the contractor agrees as follows: 

 

A. The contractor agrees not to discriminate against any employee or applicant for employment 

because of race, creed, color, sex, national origin, or ancestry.  The Contractor shall take 

affirmative action to insure that employees are treated without regard to their race, creed, 

color, sex, national origin, or ancestry.  Such actions shall include, but not be limited to the 

following: employment, upgrading, demotion or transfer, recruiting or recruitment, 

advertising, lay-off, or termination, rates of pay or other forms of compensation and selection 

for training, including apprenticeship.  The Contractor and Subcontractor shall agree to post 

in a conspicuous place, available to employees and applicants for employment notices to be 

provided by the City Clerk of the City of Norman setting forth provisions in this section. 

 

B. In the event of the Contractor's noncompliance with this nondiscrimination clause, the 

contract may be canceled or terminated by the City Council.  The Contractor may be declared 

by the City Council ineligible for further contracts with the said agency until satisfactory 

proof of intent to comply shall be made by the Contractor. 

 

C. The Contractor agrees to include this nondiscrimination clause in any subcontracts connected 

with the performance of this agreement. 

 

I have read the above stated clause and agree to abide by its requirements. 

 

 

                                                 

         Contractor 

 

 

ATTEST: 

 

 

                                    

 SECRETARY 



 
 

FALSE INFORMATION AFFIDAVIT 

 

 

STATE OF   ) 

  ) SS: 

COUNTY OF   ) 

 

 

  , of lawful age, being first duly sworn, on oath 

says that (s)he is the Agent authorized by the Firm/Company of     to 

submit the above Contract to the City of Norman, Oklahoma, and the Norman Municipal Authority. 

 

This affidavit further states that neither the bidding company nor any other company, owned or 

previously owned by anyone who is in an ownership or managerial capacity with the bidding 

company has ever knowingly submitted false information to the City. 

 

 

  

                                Contractor 

 

 

Subscribed and sworn to before me this   day of    , 20 . 

 

         

   Notary Public 

My Commission Expires:  

Commission Number:  

 

 



 
 

 

BID AFFIDAVITS 

 

The following affidavits are to accompany the bid: 

 

A. Non-Collusion Affidavit 

 

STATE OF    ) 

 

COUNTY OF   ) 

 

 

                                   , of lawful age, being first duly sworn on oath says that (s)he is the agent 

authorized by the bidder to submit the attached bid.  Affiant further states that the bidder has not 

been a party to any collusion among bidders in restraint of freedom of competition by agreement to 

bid at a fixed price or to refrain from bidding; or with any government official or employee as to 

quantity, quality, or price in the prospective contract, of any other terms of said prospective contract; 

or in any discussions between bidders an any government official concerning exchange of money or 

other thing of value for special consideration in the letting of a contract; that the bidder/ contractor 

has not paid, given or donated or agreed to pay, give or donate to any officer or employee of the City 

of Norman (or other entity) any money or other thing of value, either directly or indirectly in the 

procuring of the award of a contract pursuant to this bid. 

 

       SIGNED:                                

            

 

Subscribed and sworn to before me this _________day of                    20      . 

 

 

                                               

          Notary Public 

 

My Commission Expires:                         

Commission Number:      
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